

**Addendum / Corrigendum I to the RFP**

**Subject: Consulting services for preparation of “Feasibility Report, Detailed Project Report and Bid Documents for constructing a bridge along / over the Virugambakkam Canal from Natesan Nagar West to Kalamman Koil Street to reach Jawaharlal Nehru Road and Poonammallee High Road via Koyambedu Market” for Greater Chennai Corporation**

Clause	As given in RFP	To be read as
<p>Clause 6.4 as given in the RFP</p>	<p>The first and second envelopes <u>should not contain any cost information whatsoever</u>. The third envelope viz., Cover-3 marked 'Financial Proposal for the captioned project'" must also be sealed and initiated twice across the seal and should contain the detailed price offer for the firms services. You will provide detailed breakdown of costs and fees in the format prescribed in Form 6:</p> <p>The sealed envelopes Cover 1, Cover 2 and Cover3 should again be placed in a separate sealed in one cover, which shall be clearly marked with the name of the assignment and received in the office of the <b>Tamil Nadu Urban Infrastructure Financial Services Limited (TNUIFSL), No. 19, T.P. Scheme Road, Raja Annamalaipuram, Chennai – 600 028</b>, up to 15.00 hours on <b>12.11.2018</b>.</p> <p>If the cover of proposals is not marked with the name of the assignment indicating the bid submission date and time, the cover will not be opened and returned to the firm unopened treating as “Not Qualified”.</p>	<p>The first and second envelopes <u>should not contain any cost information whatsoever</u>. The third envelope viz., Cover-3 marked 'Financial Proposal for the captioned project'" must also be sealed and initiated twice across the seal and should contain the detailed price offer for the firms services. You will provide detailed breakdown of costs and fees in the format prescribed in Form 6:</p> <p>The sealed envelopes Cover 1, Cover 2 and Cover3 should again be placed in a separate sealed in one cover, which shall be clearly marked with the name of the assignment and received in the office of the <b>Tamil Nadu Urban Infrastructure Financial Services Limited (TNUIFSL), No. 19, T.P. Scheme Road, Raja Annamalaipuram, Chennai – 600 028</b>, up to 15.00 hours on <b>19.11.2018</b>.</p> <p>If the cover of proposals is not marked with the name of the assignment indicating the bid submission date and time, the cover will not be opened and returned to the firm unopened treating as “Not Qualified”.</p>

Clause	As given in RFP	To be read as																
		as "Not Qualified".																
Clause 6.5 as given in the RFP	<p><b><u>Opening of proposal</u></b>  The proposals (first envelope (cover 1) containing pre-qualification criteria only) will be opened by the Managing Director, TNUIFSL or his authorized representative in its office at 16.00 hours on <b>12.11.2018</b>. It may please be noted that the second envelope containing the technical proposal will not be opened until pre-qualification criteria is evaluated, and detailed price offer will not be opened until technical evaluation has been completed and the result approved and notified to all firms.</p>	<p><b><u>Opening of proposal</u></b>  The proposals (first envelope (cover 1) containing pre-qualification criteria only) will be opened by the Managing Director, TNUIFSL or his authorized representative in its office at 16.00 hours on <b>19.11.2018</b>. It may please be noted that the second envelope containing the technical proposal will not be opened until pre-qualification criteria is evaluated, and detailed price offer will not be opened until technical evaluation has been completed and the result approved and notified to all firms.</p>																
Clause 7.2 (ii) as given in the RFP	Bidder shall have average annual turnover of at least Rs. 2 (Two) Crores in last 3 (three) Financial Years. (2015-16, 2016-17 & 2017-18). Audited financials shall be submitted as proof in the last three financial years.	Bidder shall have average annual turnover of at least <b>Rs. 1 (One) Crore</b> in last 3 (three) Financial Years. (2015-16, 2016-17 & 2017-18). Audited financials shall be submitted as proof in the last three financial years.																
Clause 8 REPORTING REQUIREMENTS of Terms of Reference, Annexure 1 as given in the RFP	<table border="1" data-bbox="338 1294 893 1980"> <thead> <tr> <th>S. No</th> <th>Reports</th> <th>Content of reports</th> <th>Time line</th> </tr> </thead> <tbody> <tr> <td>1</td> <td>Inception report</td> <td>The report shall cover the following major aspects: i. Detailed methodology to meet the requirements of the TOR finalised in consultation with the Review Committee; including scheduling of various sub-activities to be carried out for completion of various stages of the work; stating out clearly their approach &amp; methodology for project preparation after due inspection of the entire project stretch and collection/collation of necessary information; ii) Task Assignment and Manning Schedule; iii) Work programme; iv) Proforma for data collection; iv Available data in any of the department shall be collected and work shall be proceeded further; v) Key plan and Linear Plan;</td> <td>15 days from the date of Letter of Intent</td> </tr> </tbody> </table>	S. No	Reports	Content of reports	Time line	1	Inception report	The report shall cover the following major aspects: i. Detailed methodology to meet the requirements of the TOR finalised in consultation with the Review Committee; including scheduling of various sub-activities to be carried out for completion of various stages of the work; stating out clearly their approach & methodology for project preparation after due inspection of the entire project stretch and collection/collation of necessary information; ii) Task Assignment and Manning Schedule; iii) Work programme; iv) Proforma for data collection; iv Available data in any of the department shall be collected and work shall be proceeded further; v) Key plan and Linear Plan;	15 days from the date of Letter of Intent	<table border="1" data-bbox="922 1294 1463 1980"> <thead> <tr> <th>S. No</th> <th>Reports</th> <th>Content of reports</th> <th>Time line</th> </tr> </thead> <tbody> <tr> <td>1</td> <td>Inception report</td> <td>The report shall cover the following major aspects: i. Detailed methodology to meet the requirements of the TOR finalised in consultation with the Review Committee; including scheduling of various sub-activities to be carried out for completion of various stages of the work; stating out clearly their approach &amp; methodology for project preparation after due inspection of the entire project stretch and collection/collation of necessary information; ii) Task Assignment and Manning Schedule; iii) Work programme; iv) Proforma for data collection; iv Available data in any of the department shall be collected and work shall be proceeded further; v) Key plan and Linear Plan;</td> <td>15 days from the date of Letter of Intent</td> </tr> </tbody> </table>	S. No	Reports	Content of reports	Time line	1	Inception report	The report shall cover the following major aspects: i. Detailed methodology to meet the requirements of the TOR finalised in consultation with the Review Committee; including scheduling of various sub-activities to be carried out for completion of various stages of the work; stating out clearly their approach & methodology for project preparation after due inspection of the entire project stretch and collection/collation of necessary information; ii) Task Assignment and Manning Schedule; iii) Work programme; iv) Proforma for data collection; iv Available data in any of the department shall be collected and work shall be proceeded further; v) Key plan and Linear Plan;	15 days from the date of Letter of Intent
S. No	Reports	Content of reports	Time line															
1	Inception report	The report shall cover the following major aspects: i. Detailed methodology to meet the requirements of the TOR finalised in consultation with the Review Committee; including scheduling of various sub-activities to be carried out for completion of various stages of the work; stating out clearly their approach & methodology for project preparation after due inspection of the entire project stretch and collection/collation of necessary information; ii) Task Assignment and Manning Schedule; iii) Work programme; iv) Proforma for data collection; iv Available data in any of the department shall be collected and work shall be proceeded further; v) Key plan and Linear Plan;	15 days from the date of Letter of Intent															
S. No	Reports	Content of reports	Time line															
1	Inception report	The report shall cover the following major aspects: i. Detailed methodology to meet the requirements of the TOR finalised in consultation with the Review Committee; including scheduling of various sub-activities to be carried out for completion of various stages of the work; stating out clearly their approach & methodology for project preparation after due inspection of the entire project stretch and collection/collation of necessary information; ii) Task Assignment and Manning Schedule; iii) Work programme; iv) Proforma for data collection; iv Available data in any of the department shall be collected and work shall be proceeded further; v) Key plan and Linear Plan;	15 days from the date of Letter of Intent															

Clause	As given in RFP				To be read as			
			vi) Development plans being implemented and / or proposed for implementation in the near future by the local bodies and the possible impact of such development plans on the overall scheme for field work and design for the study;				vi) Development plans being implemented and / or proposed for implementation in the near future by the local bodies and the possible impact of such development plans on the overall scheme for field work and design for the study;	
	2	Traffic surveys & Field Investigations and Draft Feasibility Report	As per the details in TOR Based on Surveys, geo technical investigations and Techno-economic study	15 days from the approval of Inception Report	2	Traffic surveys & Field Investigations and Draft Feasibility Report	As per the details in TOR Based on Surveys and Techno-economic study	15 days from the approval of Inception Report
	3	Public stake holder consultation	As per the details in TOR	10 days from the approval of Traffic surveys & Field Investigations and draft Feasibility Report	3	Public stake holder consultation	As per the details in TOR	10 days from the approval of Traffic surveys & Field Investigations and draft Feasibility Report
	4	Final Feasibility Report	Based on the Techno-economic study & Public consultation	30 days from the approval of Traffic surveys & Field Investigations and draft Feasibility Report	4	Final Feasibility Report	Based on the Techno-economic study & Public consultation	30 days from the approval of Traffic surveys & Field Investigations and draft Feasibility Report